Saturday, 29 June 2019 13:01:09

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	22/05/2019 13:39:34	24/05/2019 11:49:50	25/05/2019 10:59:04	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	28/02/2019 12:21:52	28/02/2019 12:22:03	22/05/2019 13:39:33	Approve	Two Bidders Participated for this work L1 Bidder M S RAJU Quoted RS 149899.76 (L1) -6.7028 below the Tender Amount, L2 Bidder B Girish Quoted RS 152435.73 (L2) -5.1244 below the Tender Amount, Hence the Rates Quoted By L1 Bidder M S RAJU Quoted RS 149899.76 (L1) -6.7028 below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	28/02/2019 12:21:52	28/02/2019 12:21:52	28/02/2019 12:21:52	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	28/02/2019 12:21:44	28/02/2019 12:21:49	28/02/2019 12:21:51	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	28/02/2019 12:21:03	28/02/2019 12:21:13	28/02/2019 12:21:44	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	28/02/2019 12:08:42	28/02/2019 12:08:48	28/02/2019 12:21:03	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	27/02/2019 16:09:30	28/02/2019 12:08:39	28/02/2019 12:08:42	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	27/02/2019 16:09:30	27/02/2019 16:09:30	27/02/2019 16:09:30	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2018-19/OW/WORK_INDENT34127	bbmp_ee2_yel-H T MOHAN DAS	14/02/2019 19:12:11	14/02/2019 20:23:58	14/02/2019 20:23:58	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tender Nu: BBMP/2018-19/OW/WORK_INDENT34127
Tender Na: Improvements and Maintenance of Public Toilet at Kodigehalli in ward no 08

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	M S RAJU ( ) Total Amo	Quoted Ra	Total Amount
1	KSRB 15-16	1	Sqm	52.64	110.16	5798.8224	110.0	5790.40
2	Providing ar	2	Sqm	44.6	97.2	4335.12	97.0	4326.20
3	KSRB 14.14	3	Sqm	17.31	1455.84	25200.590	1200.0	20772.00
4	KSRB 7.7 : 1	4	Sqm	0.24	4209.84	1010.3616	4209.0	1010.16
5	KSRB 13-11	5	each	1	7374.24	7374.24	7374.0	7374.00
6	Providing ar	6	m	60	253.8	15228.00	253.0	15180.00
7	Providing ar	7	m	60	316.44	18986.40	316.0	18960.00
8	KSRB13-8.5	8	m	60	410.4	24624.00	350.0	21000.00
9	KSRB 11-15	9	unit	2	1226.88	2453.76	1226.0	2452.00
10	Providing ar	10	each	5	162	810.00	162.0	810.00
11	Providing ar	11	each	6	270	1620.00	270.0	1620.00
12	KSRB13-6.1	12	each	6	205.2	1231.20	205.0	1230.00
13	KSRB13-6.3	13	each	8	484.92	3879.36	484.0	3872.00
14	KSRB 11 -6	14	Each	3	5352.48	16057.44	4900.0	14700.00
15	KSRB 11-11	15	unit	3	4327.56	12982.68	4327.0	12981.00
16	KSRB 11-2	16	Each	2	4561.92	9123.84	4561.0	9122.00
17	KSRB 11-7.	17	unit	3	3317.76	9953.28	2900.0	8700.00

Total Summary Amount		160669.09	149899.76 0.00
% against Estimated Rate			-6.7028
% against CSR			
Total Bid Amount			149899.76 (L1)

ಕಾರ್ಯ ಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ ಯಲಹಂಕ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092.